

## Delivery Schedule 1

To begin November 1, 2016

Lots 2,3 & 4 are listed as A & B and are identified as hedging accounts and will be awarded either as A or B.

Lots 9 & 10 are listed as A, B & C and are hedging accounts and will be awarded as either A, B or C.

**LOTS 9C and 10C - will be awarded as a combined price adding firm supply and interruptible supply total prices**

Utility **Central Hudson**

LOT 1 **Indexed Price-Firm Supply**

Item 1	OGS Eleanor Roosevelt State Office Bldg						4 Burnett Blvd			Poughkeepsie			
	John Powers			John.Powers@ogs.ny.gov			518-474-3249						
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	486	406	255	102	11	7	6	6	7	142	342	627	2397

Item 2	NYS DOCCS Greene CF Powerhouse						165 Plank road			Coxsackie			
	Brian Finley			brian.finley@doccs.ny.gov			518-731-2741 x2099						
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	30000	28000	27000	20000	8000	6000	6000	10000	11000	11000	21000	26000	204000
<b>Total</b>												206397	

**LOT 2A. Indexed Price-Firm Supply**

Item 1	NYS DOCCS Fishkill CF Powerhouse 35 & 36						271 Matteawan Rd			Beacon			
	Dave Wysocki			david.wysocki@doccs.ny.gov			845-831-4800 x3950						
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	55000	55000	45000	35000	20000	20000	20000	20000	25000	40000	50000	55000	405000

**LOT 2B. Indexed Price-Interruptible Supply**

Item 1	NYS DOCCS Fishkill CF Powerhouse 35 & 36						271 Matteawan Rd			Beacon			
	Dave Wysocki			david.wysocki@doccs.ny.gov			845-831-4800 x3950						
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	55000	55000	45000	35000	20000	20000	20000	20000	25000	40000	50000	55000	405000
<b>Total</b>												405000	

Utility **Consolidated Edison**

LOT 3A. **Indexed Price-Firm Supply**

Item 1	NYS DOCCS Bedford Hills CF						247 Harris Rd			Bedford Hills			
	Alfred Mann			alfred.mann@doccs.ny.gov			914-241-3100 x3973						
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	16000	16000	15000	12000	6000	6000	6000	5000	5000	8000	11000	13000	119000

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

**LOT 3B. Indexed Price-Interruptible Supply**

Item 1 NYS DOCCS Bedford Hills CF 247 Harris Rd Bedford Hills  
 Alfred Mann alfred.mann@doccs.ny.gov 914-241-3100 x3973

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	16000	16000	15000	12000	6000	6000	6000	5000	5000	8000	11000	13000	119000
<b>Total</b>													119000

**LOT 4A. Indexed Price-Firm Supply**

Item 1 NYS DOCCS QUEENSBORO CF 47-04 Van Dam Street Long Island  
 Alfred Mann alfred.mann@doccs.ny.gov 718-361-8920 x3950

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	1600	1600	1600	1100	700	600	600	600	600	900	900	1100	11900

**LOT 4B. Indexed Price-Interruptible Supply**

Item 1 NYS DOCCS QUEENSBORO CF 47-04 Van Dam Street Long Island  
 Alfred Mann alfred.mann@doccs.ny.gov 718-361-8920 x3950

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	1600	1600	1600	1100	700	600	600	600	600	900	900	1100	11900
<b>Total</b>													11900

**LOT 5 Indexed Price-Firm Supply**

Item 1 OGS Hudson Valley Transportation Management Center 200 Bradhurst Avenue Hawthorne  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	990	976	763	628	512	465	302	448	437	595	834	973	7923

Item 2 OGS Adam Clayton Powell, Jr. State Office Building 163 West 125th Street New York  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	57	56	60	64	63	52	50	53	56	49	55	58	673

Item 3 OGS Adam Clayton Powell, Jr. State Office Building 163 West 125th Street New York  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	2237	1966	1288	643	306	0	0	0	0	4	421	1198	8063

This delivery schedule is to be used

Item 4 Westchester County - DPW/OPS for calculations. The official delivery schedules are the PDF versions, 100 East First Street Mount Vernon

	Thomas Hall				tah4@westchestergov.com				914-760-1642				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	830	1122	770	314	47	0	0	0	0	43	140	438	3704

Item 5	Westchester Co Wilson Woods Park				8 Bradford Road				Mount Vernon				
	Tom Neville				ttn1@westchestergov.com				914-813-6990				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	135	147	102	53	3	4	6	5	11	14	64	100	644

Item 6	Westchester Co Parks Marshlands				210 Boston Post Road				Rye				
	Scott Williamson				sqw2@westchestergov.com				914-835-4466				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	1	1	1	1	0	0	0	0	1	4	6	8	23

Item 7	Westchester Co Office Bldg at Post Road				112 East Post Rd				White Plains				
	David Fazio				daf3@westchestergov.com				914-995-2080				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	30	33	34	33	32	26	30	33	30	38	28	31	378
	<b>Total</b>												<b>21408</b>

**Utility National Fuel**  
**LOT 6 Indexed Price-Firm Supply**

Item 1	NYS DOCS-WYOMING - Corcraft Industry				Exchange St				Attica				
	Michael Hickey				Michael.Hickey@doccs.ny.gov				585-591-1010 x3960				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	725	725	775	675	475	350	400	425	400	500	600	650	6700

Item 2	NYS DOCCS Collins				South road PO box490				Collins				
	Thomas Held				thomas.held@doccs.ny.gov				716-532-4588 x8470				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	33261	32299	30110	21452	13741	6627	4039	6012	6482	17685	24849	31157	227714

Item 3	NYS DOCCS Lakeview Powerhouse				9300 Lake Avenue				Brocton				
	Pete Pinkoski				peter.pinkoski@doccs.ny.gov				716-792-7100 x3950				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	4000	6500	6500	5500	4800	3000	1000	1000	1000	1500	2500	3500	40800
	<b>Total</b>												<b>275214</b>

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

**LOT 7 Indexed Price-Firm Supply**

Item 1 NYS DOT F Hornell Special Crew HQ - 64191 | 30 West Main St | Hornell  
 Mohan Rao | thomas.held@doccs.ny.gov | 716-532-4588 x8470

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	439	609	588	362	126	24	12	7	6	12	81	241	2507

Item 2 NYS DOT S Wellsville Sub | 2860 Andover Rd | Wellsville  
 Jonathan Engels | Jonathan.Engels@dot.ny.gov | 585-973-2171

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	166	195	211	152	67	13	1	0	1	17	32	99	954

Item 3 NYS DOCCS Lakeview Annex | 9300 Lake Avenue | Brocton  
 Pete Pinkoski | peter.pinkoski@doccs.ny.gov | 716-792-7100 x3950

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	200	170	160	150	150	120	120	140	160	160	170	180	1880

Item 4 NYS DOCCS Lakeview S | 9300 Lake Avenue | Brocton  
 Pete Pinkoski | peter.pinkoski@doccs.ny.gov | 716-792-7100 x3950

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	600	650	500	500	300	100	50	0	0	0	50	300	3050
<b>Total</b>												8391	

**Utility National Grid East Gate**

**LOT 8 Indexed Price-Firm Supply**

Item 1 SUNY Albany Downtown Plant | 135 Western Ave | Albany  
 Scott Laranjo | slaranjo@albany.edu | 518-442-3465

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	14600	14600	14600	14600	14600	14600	14600	14600	14600	14600	14600	14600	175200

Item 2 NYS DOCCS Hale Creek | 279 Maloney Road | Johnstown  
 Russell Clark | russell.clark@doccs.ny.gov | 518-828-4311 x3950

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	3100	3800	3900	2200	1200	1200	900	700	700	2800	2200	2400	25100
<b>Total</b>												200300	

**LOT 9A Indexed Price-Firm Supply**

Item 1 OGS Harriman Campus Power Plant Building #17 | This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.  
 Travis Stevens | Travis.Stevens@ogs.ny.gov | 518-858-0187 | Albany

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	42638	34673	30557	20748	13755	10895	9834	9868	11000	17561	28678	32770	262977
<b>LOT 9B</b>	<b>Indexed Price-Interruptible Supply</b>												
Item 1	OGS Harriman Campus Power Plant Building #17						Harriman State Office Campus				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	42638	34673	30557	20748	13755	10895	9834	9868	11000	17561	28678	32770	262977
<b>LOT 9C1</b>	<b>Indexed Price-Firm Supply</b>												
Item 1	OGS Harriman Campus Power Plant Building #17						Harriman State Office Campus				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	42638	34673	30557								28678	32770	169316
<b>LOT 9C2</b>	<b>Indexed Price-Interruptible Supply</b>												
Item 1	OGS Harriman Campus Power Plant Building #17						Harriman State Office Campus				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH				20748	13755	10895	9834	9868	11000	17561			93661
<b>Total</b>												262977	

<b>LOT 10A</b>	<b>Indexed Price-Firm Supply</b>												
Item 1	OGS Utilities Mgt Steam Plt						79 Sheridan Ave				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	146593	126925	121959	96413	91733	102758	131604	126109	119768	97794	96930	123627	1382213
<b>LOT 10B</b>	<b>Indexed Price-Interruptible Supply</b>												
Item 1	OGS Utilities Mgt Steam Plt						79 Sheridan Ave				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	146593	126925	121959	96413	91733	102758	131604	126109	119768	97794	96930	123627	1382213
<b>LOT 10C1</b>	<b>Indexed Price-Firm Supply</b>												
Item 1	OGS Utilities Mgt Steam Plt						79 Sheridan Ave				Albany		
	Travis Stevens			Travis.Stevens@ogs.ny.gov			518-858-0187						
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	146593	126925	121959								96930	123627	616034

This delivery schedule is to be used  
for calculations. The official delivery schedules are the PDF versions.

LOT 10C2 Indexed Price-Interruptible Supply														
Item 1	OGS Utilities Mgt Steam Plt							79 Sheridan Ave			Albany			
	Travis Stevens				Travis.Stevens@ogs.ny.gov				518-858-0187					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH			96413	91733	102758	131604	126109	119768	97794			766179		
												<b>Total</b>	1382213	

LOT 11 Indexed Price-Firm Supply														
Item 1	OGS/110 State Street							110 State Street			Albany			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	1920	1717	1723	807	388	76	54	49	52	109	549	1233	8677	

Item 2	OGS 44 Holland Avenue							44 Holland Avenue			Albany			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	1249	1214	511	224	44	28	28	117	130	256	837	1417	6055	

Item 3	OGS 50 Wolf Road							50 Wolf Road			Albany			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	1341	1192	872	358	69	26	22	24	48	249	648	1245	6094	

Item 4	OGS 625 Broadway							625 Broadway			Albany			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	1304	1543	1231	714	286	60	29	28	32	102	411	849	6589	

Item 5	OGS Hampton Plaza							38 State Street			Albany			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	345	381	258	143	16	0	0	0	0	0	38	133	1314	

Item 6	OGS 328 State Street							328 State Street			Schenectady			
	John Powers				John.Powers@ogs.ny.gov				518-474-3249					
Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total		
DTH	446	465	397	159	73	31	33	29	29	79	372	444	2557	

Item 7	NYS DOCCS Hudson CF							This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions			Hudson			
	Michael Winnie				michael.winnie@doccs.ny.gov				518-736-2094 X3950					

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	10850	10250	9500	6500	1550	1550	1550	1550	1550	5500	8000	10500	68700
<b>Total</b>												<b>99986</b>	

Utility **National Grid Long Island**

LOT 12 **Indexed Price-Firm Supply**

Item 1 OGS Perry B. Duryea State Office Building 250 Veteran's Memorial Highway Hauppauge  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	508	1191	485	613	15	0	0	0	0	5	465	1864	5146

Item 2 OGS Perry B. Duryea State Office Building 250 Veteran's Memorial Highway Hauppauge  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	692	875	603	847	556	1688	124	1187	133	499	631	363	8198
<b>Total</b>												<b>13344</b>	

LOT 13 **Indexed Price-Interruptible Supply**

Item 1 East Meadow UFSD McVey Elm Sch 2201 Devon St East Meadow  
 Nick Daquino ppizzo@eastmeadow.k12.ny.us 516-228-5318

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	500	450	450	400	400	400	400	400	450	450	450	500	5250

Item 2 Leon J. Campo Salisbury Center 718 The Plain Road Westbury  
 Sean Herring ppizzo@eastmeadow.k12.ny.us 516-478-5560

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	450	450	450	350	350	350	350	350	350	400	450	450	4750
<b>Total</b>												<b>10000</b>	

Utility **National Grid Metro**

LOT 14 **Indexed Price-Firm Supply**

Item 1 OGS Shirley A. Chisholm State Office Building 55 Hanson Place Brooklyn  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	1120	1318	814	382	7	0	0	0	0	83	180	676	4580

Item 2 OGS Shirley A. Chisholm State Office Building 55 Hanson Place Brooklyn  
 John Powers John.Powers@ogs.ny.gov 518-474-3249

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
--	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-------

DTH	27	21	20	22	14	19	18	24	15	28	23	46	277
	<b>Total</b>												4857

**Utility National Grid West Gate**  
**LOT 15 Fixed Price-Firm Supply**

Item 1 Griffiss International 615 Bomber Drive Rome  
Ed Arcuri earcuri@ocgov.net 315-734-5406

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	790	980	812	414	93	17	0	0	4	132	136	273	3651

Item 2 Griffiss International Bomber Lane Corp Hanger Rome  
Ed Arcuri earcuri@ocgov.net 315-734-5406

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	270	228	201	136	61	49	8	0	0	0	108	143	1204

Item 3 ONEIDA COUNTY 235 Elizabeth Street Utica  
Randall Merritt rmerritt@ocgov.net 315-793-6248

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	125	185	125	50	17	2	2	2	7	45	45	65	670
	<b>Total</b>												5525

**LOT 16 Indexed Price-Firm Supply**

Item 1 NYS DOCCS Mohawk CF Power Hse 6514 Rte 26 Rome  
Sandra OConnor sandra.o'connor@doccs.ny.gov 315-339-5232 x3100

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	30070	31920	29915	21000	12865	11700	10075	11160	11160	13330	21000	24955	229150
	<b>Total</b>												229150

**LOT 17 Indexed Price-Firm Supply**

Item 1 Griffiss International 605 Bomber Drive Rome  
Ed Arcuri earcuri@ocgov.net 315-734-5406

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	790	980	812	414	93	17	0	0	4	132	136	273	3651

Item 2 Griffiss International 635 Bomber Drive Rome  
Ed Arcuri earcuri@ocgov.net 315-734-5406

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	790	980	812	414	93	17	0	0	4	132	93	273	3608

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.



Item 3	Griffiss International						645 Bomber Drive						Rome
	Ed Arcuri						earcuri@ocgov.net						315-734-5406
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	790	980	812	414	93	17	0	0	4	132	136	273	3651

Item 4	Griffiss International						Control Tower						Rome
	Ed Arcuri						earcuri@ocgov.net						315-734-5406
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	208	198	174	144	44	0	0	0	0	0	31	64	863

Item 5	Griffiss International						706 Hanger Road						Rome
	Ed Arcuri						earcuri@ocgov.net						315-734-5406
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	366	433	365	200	53	22	9	5	7	31	161	162	1814

Item 6	Griffiss International						660 Hangar Road						Rome
	Ed Arcuri						earcuri@ocgov.net						315-734-5406
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	0	14	63	50	2	1	1	1	1	6	7	27	173

Item 7	Griffiss International						625 Bomber Road						Rome
	Ed Arcuri						earcuri@ocgov.net						315-734-5406
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	790	980	812	414	93	17	0	0	4	132	136	273	3651

Item 8	ONEIDA COUNTY						302 N James Street						Rome
	Randall Merritt						rmerritt@ocgov.net						315-793-6248
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	295	275	245	125	38	2	2	2	25	85	145	260	1499

Item 9	ONEIDA COUNTY Federal Reserve						120 Airline Street						Oriskany
	Randall Merritt						rmerritt@ocgov.net						315-793-6248
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	715	640	450	275	75	5	5	5	25	175	365	625	3360

<b>Total</b>	<b>22270</b>
--------------	--------------

Utility **NYSEG**  
 LOT 18 **Fixed Price-Firm Supply**

This delivery schedule is to be used  
 for calculations. The official delivery schedules are the PDF versions.

Item 1	Clinton Advocacy and Resource Center Trans Dept. George Stiefel gstiefel@cviarc.org						391 Tom Miller Rd			Plattsburgh 518-563-0930 ext 8148			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	294	269	262	106	21	5	3	4	9	37	129	185	1324

Item 2	West Side Ballroom George Stiefel gstiefel@cviarc.org						253 New York Rd			Plattsburgh 518-563-0930 ext 8148			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	156	113	118	70	27	16	10	16	25	44	70	115	780

Item 3	Clinton Co ARC George Stiefel gstiefel@cviarc.org						367 Tom Miller Rd			Plattsburgh 518-563-0930 ext 8148			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	21	25	28	22	5	8	8	1	2	4	10	20	154

Item 4	Clinton Co ARC George Stiefel gstiefel@cviarc.org						1 Plattsburgh Ave			Plattsburgh 518-563-0930 ext 8148			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	22	25	29	22	6	8	8	1	3	4	9	18	155
	<b>Total</b>												<b>2413</b>

**LOT 19 Indexed Price-Firm Supply**

Item 1	Lewis County Court House Frank Archer frankarcher@lewiscounty.ny.gov						7660 State Street			Lowville 315-489-2552			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	6845	13689	4890	4444	1232	2721	2381	1105	2072	2196	7018	3816	52409

Item 2	DSS Outer Stowe Street Office Bldg Frank Archer frankarcher@lewiscounty.ny.gov						5274 Outer Stowe Street			Lowville 315-489-2552			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	1204	2096	870	1100	224	602	40	27	322	305	1337	787	8914

Item 3	DSS Storage/Garage Frank Archer frankarcher@lewiscounty.ny.gov						5274 Stowe Street			Lowville 315-489-2552			
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	360	713	222	291	44	37	1	15	74	74	398	193	2422

Item 4 | Public Safety Building | This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions. | 5252 Outer Stowe Street | Lowville

	Frank Archer				frankarcher@lewiscounty.ny.gov				315-489-2552				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	3551	6555	2361	2976	889	896	505	298	1030	656	3765	3759	27241

Item 5	Lowville Commons				7550 S State Street				Lowville				
	Frank Archer				frankarcher@lewiscounty.ny.gov				315-489-2552				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	10	71	10	13	12	1	0	0	12	24	65	98	316

Item 6	Lowville Commons				7550 S State Street				Lowville				
	Frank Archer				frankarcher@lewiscounty.ny.gov				315-489-2552				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	0	0	0	0	21	0	0	0	0	26	0	0	47

Item 7	Town of Lowville Town Hall				5533 Bostwick St				Lowville				
	Mark Tabolt				lowvillehwy@nnyemail.com				315-376-8070				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	56	68	40	30	2	7	1	2	11	13	63	67	360

Item 8	VILLAGE POLICE DEPT				5535 BOSTWICK ST				Lowville				
	LowPoliceChief@nnyemail.com				315-376-6511								
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	9	9	6	10	3	8	5	9	3	6	9	3	80

Item 9	VILLAGE DPW FACILITY				7701 FOREST AVE				Lowville				
	Thomas Compo				tcompo@centralny.twcbc.com				315-376-2834				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	75	96	55	14	1	0	4	1	3	9	34	36	328

Item 10	NYS DOT 730 A Chemung Street Gas Meter #2				730 Chemung Street				Horseheads				
	John MacDowell				John.MacDowell@dot.ny.gov				607-535-4992				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	16	18	14	12	2	1	0	0	0	3	5	8	79

Item 11	NYS DOT S/F Horseheads - 62193				730 Chemung Street				Horseheads				
	John MacDowell				John.MacDowell@dot.ny.gov				607-535-4992				
DTH	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
	156	191	149	108	31	5	2	3	2	5	29	51	732

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

Item 12	NYS DOT					730 Chemung Street					Horseheads		
	John MacDowell					John.MacDowell@dot.ny.gov					607-535-4992		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	218	250	195	123	39	1	0	0	0	29	42	91	988

Item 13	NYS DOT					730 Chemung Street					Horseheads		
	John MacDowell					John.MacDowell@dot.ny.gov					607-535-4992		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	0	4	8	17	30	35	18	28	34	33	36	25	268

Item 14	NYS DOT S/F Penn Yan - 63114					Rt 14A S of Penn Yan					Penn Yan		
	John MacDowell					John.MacDowell@dot.ny.gov					607-535-4992		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	733	944	582	283	26	13	8	4	11	60	142	384	3190

Item 15	NYS DOT F Schuyler Res - 63101					3545 Co Rt 16					Watkins Glen		
	John MacDowell					John.MacDowell@dot.ny.gov					607-535-4992		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	348	431	281	127	23	3	2	2	2	33	48	157	1457

Item 16	NYSDOT Oneonta Truck Building					4359 St Hwy 7					Oneonta		
	Mike Adams					mike.adams@dot.ny.gov					607-432-5810		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	1600	1400	800	400	100	0	0	0	50	200	600	1000	6150

Item 17	NYS DOT F Pittsford Equip Mgt - 40031					2797 Clover St					Pittsford		
	ERIC VANOOYEN					eric.vanooyen@dot.ny.gov					585-586-1252		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	770	850	590	380	230	25	25	25	225	350	510	550	4530
	<b>Total</b>												<b>109511</b>

**LOT 20 Indexed Price-Firm Supply**

Item 1	NYS DOCCS Groveland CF Powerhouse					7000 Sonyea Road					Sonyea		
	Howard Rockhill					howard.rockhill@doccs.ny.gov					585-658-2871 x3968		
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>
DTH	27382	27085	24054	17311	8763	7476	7299	6987	7000	12995	16238	18190	180780

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

<b>Total</b>												<b>180780</b>
--------------	--	--	--	--	--	--	--	--	--	--	--	---------------

**LOT 21 Indexed Price-Interruptible Supply**

Item 1 NYS DOT F Seneca - 36151 78 East River Rd Waterloo  
Christopher Covert christopher.covert@dot.ny.gov 315-539-3112

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	1025	870	520	350	125	10	10	10	10	45	175	570	3720
<b>Total</b>													<b>3720</b>

**Utility LOT 22 Rochester Gas & Electric Indexed Price-Firm Supply**

Item 1 NYSDOT R4 Regional Office 1530 Jefferson Road Rochester  
Joann Walike joann.walike@dot.ny.gov 585-272-3327

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	49520	43750	39100	36500	18040	24070	16340	16390	17110	28070	31810	37320	358020
<b>Total</b>													<b>358020</b>

**Utility LOT 49 National Grid East Gate Fixed Price-Firm Supply**

Item 1 Valley Stream Central HS 135 Fletcher Avenue Valley Stream  
John Back 516-561-4485

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	19,952	22,558	11,821	7,425	4,737	97	73	66	92	950	6,108	9,820	83,699

Item 2 Valley Stream Central HS 135 Fletcher Avenue Valley Stream  
John Back 516-561-4485

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	501	303	590	573	551	532	284	433	77	672	549	637	5,702

Item 3 Valley Stream Memorial JHS 320 Fletcher Avenue Valley Stream  
John Gorelczenko 516-872-7747

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	18,448	18,448	15,862	8,605	1,995	0	0	31	0	453	12,072	18,448	94,362

Item 4 Valley Stream Memorial JHS 320 Fletcher Avenue Valley Stream  
John Gorelczenko 516-872-7747

	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec	Total
DTH	1,022	1,103	805	561	239	11	10	11	11	170	209	370	4,522

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.

Item 5	Valley Stream Memorial JHS								320 Fletcher Avenue		Valley Stream			
	John Gorelczenko								516-872-7747					
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>	
DTH	139	139	333	429	544	380	292	24	34	38	422	422	3,196	

Item 6	Valley Stream North HS								750 Herman Avenue		Franklin Square			
	Pat Gregory								516-564-5585					
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>	
DTH	18,746	19,555	14,022	12,076	1,708	1,707	0	0	1	2	4,105	11,180	83,102	

Item 7	Valley Stream North HS								750 Herman Avenue		Franklin Square			
	Pat Gregory								516-564-5585					
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>	
DTH	278	281	166	147	78	71	5	7	27	26	130	179	1,395	

Item 8	Valley Stream South HS								150 Jedwood Place		Valley Stream			
	Don English								516-791-0385					
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>	
DTH	16,937	16,082	12,299	6,311	2,492	1	0	0	6	3,283	10,356	12,518	80,285	

Item 9	Valley Stream South HS								150 Jedwood Place		Valley Stream			
	Don English								516-791-0385					
	<b>Jan</b>	<b>Feb</b>	<b>Mar</b>	<b>Apr</b>	<b>May</b>	<b>Jun</b>	<b>Jul</b>	<b>Aug</b>	<b>Sep</b>	<b>Oct</b>	<b>Nov</b>	<b>Dec</b>	<b>Total</b>	
DTH	904	645	518	396	368	196	0	34	33	362	1,213	495	5,164	
	<b>Total</b>												<b>361,427</b>	

This delivery schedule is to be used for calculations. The official delivery schedules are the PDF versions.