

New York State Office Of General Services
Procurement Services Group
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.state.ny.us>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [21822](#)

DATE: September 28, 2011

GROUP: 33713 - READY-MIXED CONCRETE
(All State Agencies & Political Subdivisions)

PLEASE ADDRESS INQUIRIES TO:

STATE AGENCIES & CONTRACTORS

Marcos Ortiz, CPPB
Purchasing Officer I
Phone: (518) 474-1557
Fax: (518) 474-8676
marcos.ortiz@ogs.ny.gov

CONTRACT PERIOD: March 1, 2010 -
November 30, 2012

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.ny.gov

CONTRACTOR(S)/ VARIOUS
CONTRACT NO(S): PC64844 – PC64866

SUBJECT: Price Adjustment

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Periodic Price Adjustment - The base bid prices shown in the initial CONTRACT AWARD NOTIFICATION may be adjusted in accordance with changes in the US Bureau of Labor Statistics Producer Price Index for Ready-mixed Concrete as follows:

PPI Series ID:	WPU 1333 (Not seasonally adjusted)
“Base” Date for Contract Price Adjustments:	July 2009

A multiplier of 0.9674 price **DECREASE** to the original contract prices is hereby instituted and is to remain in effect until further notice in accordance with provisions of “Periodic Price Adjustment”; agencies should multiply the prices stated in the Contract Award Notification by a multiplier of 0.9674 when drawing orders.

All other terms and conditions of the contract remain the same.

Please attach this memo to your copy of the contract award.

New York State Office Of General Services
Procurement Services Group
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.state.ny.us>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [21822](#)

DATE: April 4, 2011

GROUP: 33713 - READY-MIXED CONCRETE
(All State Agencies & Political Subdivisions)

PLEASE ADDRESS INQUIRIES TO:

STATE AGENCIES & CONTRACTORS

Marcos Ortiz, CPPB
Purchasing Officer I
Phone: (518) 474-1557
Fax: (518) 474-8676
marcos.ortiz@ogs.state.ny.us

CONTRACT PERIOD: March 1, 2010 -
November 30, 2012

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

CONTRACTOR(S)/ VARIOUS
CONTRACT NO(S): PC64844 – PC64866

SUBJECT: Price Adjustment

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Periodic Price Adjustment - The base bid prices shown in the initial CONTRACT AWARD NOTIFICATION may be adjusted in accordance with changes in the US Bureau of Labor Statistics Producer Price Index for Ready-mixed Concrete as follows:

PPI Series ID:	WPU 1333 (Not seasonally adjusted)
“Base” Date for Contract Price Adjustments:	July 2009

A multiplier of 0.9757 price **DECREASE** to the original contract prices is hereby instituted and is to remain in effect until further notice in accordance with provisions of “Periodic Price Adjustment”; agencies should multiply the prices stated in the Contract Award Notification by a multiplier of 0.9757 when drawing orders.

All other terms and conditions of the contract remain the same.

Please attach this memo to your copy of the contract award.

New York State Office Of General Services
Procurement Services Group
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.state.ny.us>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [21822](#)

DATE: October 1, 2010

GROUP: 33713 - READY-MIXED CONCRETE
(All State Agencies & Political Subdivisions)

PLEASE ADDRESS INQUIRIES TO:

STATE AGENCIES & CONTRACTORS

Marcos Ortiz, CPPB
Purchasing Officer I
Phone: (518) 474-1557
Fax: (518) 474-8676
marcos.ortiz@ogs.state.ny.us

CONTRACT PERIOD: March 1, 2010 -
November 30, 2012

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

CONTRACTOR(S)/ VARIOUS
CONTRACT NO(S): PC64844 – PC64866

SUBJECT: Price Adjustment

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Periodic Price Adjustment - The base bid prices shown in the initial CONTRACT AWARD NOTIFICATION may be adjusted in accordance with changes in the US Bureau of Labor Statistics Producer Price Index for Ready-mixed Concrete as follows:

PPI Series ID:	WPU 1333 (Not seasonally adjusted)
“Base” Date for Contract Price Adjustments:	July 2009

A multiplier of 0.9684 price **DECREASE** to the original contract prices is hereby instituted and is to remain in effect until further notice in accordance with provisions of “Periodic Price Adjustment”; agencies should multiply the prices stated in the Contract Award Notification by a multiplier of 0.9684 when drawing orders.

All other terms and conditions of the contract remain the same.

Please attach this memo to your copy of the contract award.

New York State Office Of General Services
Procurement Services Group
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.state.ny.us>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [21822-PF](#)

DATE: May 11, 2010

GROUP: 33713 - READY-MIXED CONCRETE
(All State Agencies & Political Subdivisions)

PLEASE ADDRESS INQUIRIES TO:

STATE AGENCIES & CONTRACTORS

Marcos Ortiz, CPPB
Purchasing Officer I
Phone: (518) 474-1557
Fax: (518) 474-8676
marcos.ortiz@ogs.state.ny.us

CONTRACT PERIOD:
March 1, 2010 - November 30, 2012

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

CONTRACT NO(S) / CONTRACTOR(S):
PC64850 / Cranesville Block Co., Inc.
PC64854 / Graymont Materials (NY) Inc.
PC64856 / Jamestown Macadam, Inc.

SUBJECT: Lowered Prices for Award

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

The above referenced contractors have offered and we have accepted lower pricing on optional items for the purpose of award. These price reductions are listed on the following pages and are made part of the Contract Award.

All other terms and conditions of the contract remain the same.

Please attach this memo to your copy of the Contract Award.

Contractor	DOT #	Lot 1 - DOT Class A				Admixtures – Price Added Per Cu Yd			
		0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Cranesville – Albany	C0304						\$4.420		
Cranesville - Amsterdam	20330						\$4.420		
Cranesville - Antwerp	C0315						\$4.420		
Cranesville - Catskill	C0015						\$4.420		
Cranesville - Cobleskill	20154						\$4.420		
Cranesville - Felts Mills	C0117						\$4.420		
Cranesville - Fishkill	20406						\$4.420		
Cranesville - Glens Falls	C0012						\$4.420		
Cranesville - Johnstown	C0347						\$4.420		
Cranesville - Kingston	20147						\$4.420		
Cranesville – Liberty	C0160						\$4.420		
Cranesville – Norfolk	C0351						\$4.420		
Cranesville - Oneonta	C0161						\$4.420		
Cranesville - Rock Tavern	20473						\$4.420		
Cranesville – Scotia	C0011						\$4.420		
Cranesville - Stamford	20155						\$4.420		
Cranesville - Syracuse	20041						\$4.420		
Cranesville – Utica	20423						\$4.420		
Graymont - Bloomingdale	20016					\$3.000	\$4.400	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.400	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.400	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.400	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.400	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.400	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.400	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.400	\$7.000	\$9.000
Jamestown - Falconer	C0487						\$4.420		\$10.000

		Lot 1 - DOT Class D				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.500	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.500	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.500	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.500	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.500	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.500	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.500	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.500	\$7.000	\$9.000
Jamestown - Falconer	C0487								\$10.000

		Lot 1 - DOT Class DP				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$2.750	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$2.750	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$2.750	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487						\$4.000		\$10.000

		Lot 1 - DOT Class E				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487								\$10.000

		Lot 1 - DOT Class F				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487								\$10.000

		Lot 1 - DOT Class H				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487								\$10.000

		Lot 1 - DOT Class HP				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$2.750	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$2.750	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$2.750	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$2.750	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487						\$4.000		\$10.000

		Lot 1 - DOT Class J				Admixtures – Price Added Per Cu Yd			
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	DOT Type F	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$7.000	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$7.000	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$7.000	\$9.000
Jamestown - Falconer	C0487								\$10.000

		Lot 2 - OGS Performance Mix 3000 PSI				Admixtures – Price Added Per Cu Yd		
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$9.000
Jamestown - Falconer	C0487							\$10.000

		Lot 2 - OGS Performance Mix 3500 PSI				Admixtures – Price Added Per Cu Yd		
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$9.000
Jamestown - Falconer	C0487							\$10.000

		Lot 2 - OGS Performance Mix 4000 PSI				Admixtures – Price Added Per Cu Yd		
Contractor	DOT #	0-4 Miles	5-10 Miles	11-20 Miles	Over 20 Miles	DOT Type A	DOT Type D	Fibrous Concrete
Graymont - Bloomingdale	20016					\$3.000	\$4.250	\$9.000
Graymont – Keeseville	20021					\$3.000	\$4.250	\$9.000
Graymont – Malone	20114					\$3.000	\$4.250	\$9.000
Graymont – Massena	20122					\$3.000	\$4.250	\$9.000
Graymont - Ogdensburg	20125					\$3.000	\$4.250	\$9.000
Graymont – Parishville	20240					\$3.000	\$4.250	\$9.000
Graymont – Plattsburgh	20119					\$3.000	\$4.250	\$9.000
Graymont - Tupper Lake	20120					\$3.000	\$4.250	\$9.000
Jamestown - Falconer	C0487							\$10.000

* * * * *

New York State Office Of General Services
Procurement Services Group
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.state.ny.us>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [21822](#)

DATE: April 1, 2010

GROUP: 33713 - READY-MIXED CONCRETE
(All State Agencies & Political Subdivisions)

PLEASE ADDRESS INQUIRIES TO:

STATE AGENCIES & CONTRACTORS

Marcos Ortiz, CPPB
Purchasing Officer I
Phone: (518) 474-1557
Fax: (518) 474-8676
marcos.ortiz@ogs.state.ny.us

CONTRACT PERIOD: MARCH 1, 2010 -
NOVEMBER 30, 2012

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

CONTRACTOR(S)/ VARIOUS
CONTRACT NO(S): PC64844 - PC64866

SUBJECT: PPI Base Month Correction

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

The Producer Price Index (PPI) Base Month is erroneously listed as May 2009, twice, on page 14 of the Contract Award Notification. The correct PPI Base Month is **July 2009**, as stated in the DATES FOR IMPLEMENTATION chart also on page 14 of the Contract Award Notification. Please make a note of this correction.

PPI Series ID: WPU 1333 (Not seasonally adjusted)
"Base" Date for Contract Price Adjustments: July 2009

Further, in accordance with the Price clause on page 14 of the Contract Award Notification, there will not be a Periodic Price Adjustment at this time since the net percentage change of the price adjustment would be two percent (2%) or less.

All other terms and conditions of the contract remain the same.

Please attach this memo to your copy of the contract award.